

REPUBLIC OF THE PHILIPPINES

BIDS AND AWARDS COMMITTEE

City of Iligan Website: www.iligan-.gov.ph Email: bac@iligan-.gov.phTelefax:063 2253034

INVITATION TO RE-BID

The Iligan City Government Bids and Awards Committee (BAC), through **Gen Fund-20%** / **Dev. Fund**, intend to apply the sum of P 1,120,783.65 being the Approved Budget for the Contract (ABC) to payments under the Contract for **RENOVATION OF ILIGAN MEDICAL AND DENTAL TEAM (BUILDING), CAMP TOMAS CABILI, BRGY. TIPANOY, ILIGAN CITY** with Project No. CB(B)-24-062 (CEO-INFRA). Bids received in excess of the ABC shall be automatically rejected at bid opening.

PARTICULARS	APPROVED BUDGET FOR THE CONTRACT (ABC)	REQUIRED BID SECURITY
Renovation of Iligan Medical and Dental Team (Building), Camp Tomas		2% of the ABC
Cabili, Brgy. Tipanoy, Iligan City		Cash,
		Manager's
Scope of Work:		Check; Bar
General Requirements:		Draft/Guarantee
Installation of project billboards		Irrevocable lette
Clearing, cleaning and disposal of construction debris materials at the project site		of cred
Provide adequate construction safety signage		confirmed
Mobilization and Demobilization		authenticated b
Occupational Safety and Health Program		a Universal
Proper turn-over Demolition / Removal Works		Commercial
Demolition of existing structures and other obstruction to make way for the renovation works;		Bank; and 5%
HB wall, dry wall, old ceiling, etc.		
Farth Works:		
Structural excavation for wall footing		Surety Bor
Provide 100mm thk gravel bedding for wall footing and flooring		callable upo
Elevating of the floor area by soil back filling of 0.2-meter thickness		demand issue
Earth compaction.		by a surety
Reinforcing Concrete Works:		insurance
Concrete works for the wall footing and flooring		company du
Cutting/bending, installation/fastening of rebars using 10mm ø DSB (6m)		certified by t
Application of Red Cement / Iron Oxide Pigment Industrial grade to the whole		Insurance
mooth-finished flooring area		Commission
Masonry works		authorized
Masonry works for new walls using 700 psi concrete hollow blocks (4" x 8" x 16") w/ 10mm ø		
OSB reinforcement		
Steel Works	P 1,120,783.65	security
Fabrication & installation of steel roof framing for the new CR	,,	
Installation of steel wall angle as support for the frames of the new ceiling		
Installation of roofing sheets in the new CR only		
Ceiling Works		
Installation of ceiling framing and fi-cem ceiling board		1.
Tile Works		
Installation of 200mm x 200mm Non-Skid Ceramic Tiles for CR		
Installation of 100mm x 100mm Ceramic Tiles for kitchen countertops		
Painting		
Painting works for the whole interior walls of the building (skim coating and 1coat of primer only)		
Plumbing		
Installation of plumbing lines that include water and waste lines		
Installation of new water closets		
Electrical Installation of new lighting fixtures, power outlets, ACU outlets, switches, panel board		
Complete wirings of the electrical items		
Others: Installation of door jambs, doors, door locks and windows.		
Removal and Reinstallation of the three existing doors in the hallway (Clinic, Dental and Rm 3)		
Fabrication and installation of countertop door cabinets in the kitchen area.		
PROJECT BILLBOARD (Q = 2.00 sets)		
Includes 4' x 8' Tarpaulin,8' x 8' Tarpaulin, 2" x 3" x 14' Coco Lumber, 2" x 3" x 10'		
Coco Lumber, 2" x 8" Coco Lumber, Assorted Sizes C.W. Nails.		7 7 7
LOCOLDATIONAL CAPETY AND HEALTH DECCRAM (O = 4.00 Ls.)		
I.OCCUPATIONAL SAFETY AND HEALTH PROGRAM (Q = 1.00 I.s.)		
Includes Safety Shoes, Safety Helmet, Safety Gloves, Specialized PPE.		
II.PERMITS AND CLEARANCE (Q = 1.00 l.s.)		
Includes Fire Safety Evaluation Fee, Brgy. Clearance for Construction Fee,		
Professional Fee, White Print (A-3).		
V.MOBILIZATION / DEMOBILIZATION (Q = 1.00 lot)		1
V.DEMOLITION/REMOVAL WORKS (Q = 1.00 lot)		
Includes Demolition of existing CHB Wall and other structures to make way for the		
renovation works as indicated on the new approved floor plan.		
VI.EARTHWORKS (Q = 31.00 cu.m.)		
A.) BACKFILLING (Q = 19.00 cu.m.)		
Includes Volume to be Backfilled.		
B.) GRAVEL BEDDING (Q = 12.00 cu.m.)		
4 4/0" 0 15 15 16 16 16 16 16 16 16 16 16 16 16 16 16		
Includes Volume for Gravel Bedding, 1-1/2" Gravel Bedding (0.10m thk.).		
Includes Volume for Gravel Bedding, 1-1/2" Gravel Bedding (0.10m thk.). C.) EXCAVATION (Q = 1.03 cu.m.)		
Includes Volume for Gravel Bedding, 1-1/2" Gravel Bedding (0.10m thk.). C.) EXCAVATION (Q = 1.03 cu.m.) VII.CONCRETE WORKS (Q = 9.83 cu.m.)		
Includes Volume for Gravel Bedding, 1-1/2" Gravel Bedding (0.10m thk.). C.) EXCAVATION (Q = 1.03 cu.m.) VI.CONCRETE WORKS (Q = 9.83 cu.m.)		
Includes Volume for Gravel Bedding, 1-1/2" Gravel Bedding (0.10m thk.). C.) EXCAVATION (Q = 1.03 cu.m.) VII.CONCRETE WORKS (Q = 9.83 cu.m.) Includes Portland Cement Type 1ASTM C-150 PNS 07, Washed Sand, Washed Gravel.		
Includes Volume for Gravel Bedding, 1-1/2" Gravel Bedding (0.10m thk.). C.) EXCAVATION (Q = 1.03 cu.m.) VII.CONCRETE WORKS (Q = 9.83 cu.m.) Includes Portland Cement Type 1ASTM C-150 PNS 07, Washed Sand, Washed Gravel. VIII MASONRY WORKS (Q = 205.29 sq.m.)		
Includes Volume for Gravel Bedding, 1-1/2" Gravel Bedding (0.10m thk.). C.) EXCAVATION (Q = 1.03 cu.m.) VII.CONCRETE WORKS (Q = 9.83 cu.m.) Includes Portland Cement Type 1ASTM C-150 PNS 07, Washed Sand, Washed		

The complete schedule of activities is listed, as follows:

Activities	Schedule
Issuance of Bid Documents	July 9– July 30, 2024 – 8:00 a.m. at Casimero P. Cabigon Hall, 2 nd Floor City Hall Main Bldg., Buhanginan Hills, Palao, Iligan City
2. Pre-Bid Conference	July 16, 2024– 9:30 a.m. at Casimero P. Cabigon Hall, 2 nd Floor City Hall Main Bldg., Buhanginan Hills, Pala-o, Iligan City
Submission of Bids	July 30, 2024– 9:30 a.m. at Casimero P. Cabigon Hall, 2 nd Floor City Hall Main Bldg., Buhanginan Hills, Pala-o, Iligan City
4. Opening of Bids	July 30, 2024– 9:30 a.m. at Casimero P. Cabigon Hall, 2 nd Floor City Hall Main Bldg., Buhanginan Hills, Pala-o, Iligan City

A complete set of Bidding Documents will be available to prospective bidders upon payment of a non-refundable amount of P 5,000.00 to the Iligan City Government Cashier, at the BAC Office, 2nd Floor, City Hall Main Building, Buhanginan Hills, Pala-o, Iligan City.

The Iligan City Government reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders.

Furthermore, the City Government of Iligan assumes no responsibility whatsoever to compensate or indemnify bidders for any expense or loss incurred in the preparation and submission of the eligibility statements and bids.

BAC Chairman

Date of Advertisement/Posting July 9, 2024
Place of Posting/Advertisement: City Hall/IBJT Bulletin Boards, Iligan Official Website, Phil-GEPS

ITB No. CB-24-062 (CEO-INFRA)